1-5986A / 1-5877
Project Synopsis

Stipend

e A stipulated fee of $80,000 will be awarded to each short-listed Design-Build Team
that provides a responsive, but unsuccessful, Design-Build Proposal in response to the
Final Request for Proposals and all associated Addenda. If a contract award is not
made, all short-listed Design-Build Teams that provide a responsive Design-Build
Proposal shall receive the stipulated fee. In the event that the Department suspends or
discontinues the procurement process prior to the Design-Build Proposal submittal
date current at the time of the suspension, no stipulated fee will be paid.

Project Description and Purpose

e The I-5986A / 1-5877 Design-Build Project widens 1-95 to eight lanes and
reconstructs interchanges from south of 1-95 Business / US 301 (Exit 56) to north of
SR 1002 (Long Branch Road - Exit 71) in Cumberland and Harnett Counties. The
project is approximately 16.9 miles long.

e The purpose of this project is to improve safety, increase reliability, add capacity, and
bring the most heavily traveled segment of 1-95 up to current design standards.

Planning

e The I-5877 Categorical Exclusion was approved on February 16, 2018.

e The I-5986A Categorical Exclusion is anticipated to be approved in November 2018
e  The Design-Build Team shall adhere to all environmental document commitments.

A copy of the environmental documents noted above will be made available to the
short-listed Design-Build Teams.

Public Information

e During the project’s construction, the Design-Build Team shall coordinate with the
Division 6 Office and the Construction Unit to inform the public of lane closures,
construction progress, etc.

Roadway

e The Design-Build Team shall design and construct an eight-lane divided facility with
a 26-foot median from south of 1-95 Business / US 301 (Exit 56) to north of SR 1002
(Long Branch Road - Exit 71) in Cumberland and Harnett Counties. The Design-
Build Team shall design and construct 1-95 to meet a 75 mph design speed for a
freeway designed to interstate standards.
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The Design-Build Team shall design and construct interchange modifications at
I-95 Business / US 301 (Exit 56), US 13 / NC 295 (Exit 58), SR 1815 (Wade -
Stedman Road - Exit 61) and NC 82 (Godwin - Falcon Road - Exit 65).

The Design-Build Team shall construct interchange modifications at SR 1811 (Bud
Hawkins Road - Exit 70) and SR 1002 (Long Branch Road - Exit 71) in accordance
with the signed and sealed plans provided by the Department.

At the US 13/ NC 295 (Exit 58) interchange, the Design-Build Team shall design and
construct a free flow ramp connection from 1-95 northbound to NC 295 westbound.

The Department will provide a Traffic Noise Analysis (TNA) for 1-5986A / 1-5877.
The Design-Build Team shall develop the Final Design Noise Report based on the
final roadway plans developed by the Design-Build Team and the signed and sealed
plans provided by the Department.

Structures

The Design-Build Team shall design and construct all structures necessary to
complete the project, including but not limited to, structures at the following
locations:

Bridge on SR 1828 (Baywood Road) over 1-95

Bridge on SR 1863 (Pembroke Lane) over 1-95

Bridge(s) on the 1-95 northbound to 1-95 southbound / NC 295 (Goldsboro
Road) ramp over 1-95 (US 13/ NC 295 interchange - Exit 58)
Bridge on SR 1005 (Smithfield Road) over 1-95

Bridge on SR 1815 (Wade - Stedman Road - Exit 61) over 1-95
Bridge on SR 1813 (Percy Strickland Road) over 1-95

Bridge on NC 82 (Godwin - Falcon Road - Exit 65) over 1-95
Bridge on SR 1806 (Sherrill Baggett Road) over 1-95

Bridge(s) on 1-95 over Black River

Bridge on SR 1804 (Rhodes Pond Road) over 1-95

VVVVVVYVY VVYV

The Design-Build Team shall construct bridges on SR 1811 (Bud Hawkins Road -
Exit 70) and SR 1002 (Long Branch Road - Exit 71) over 1-95 in accordance with the
signed and sealed plans provided by the Department.

The Design-Build Team shall design and construct all reinforced concrete box
culverts, including but not limited to extending / replacing existing reinforced
concrete box culverts impacted by the project’s design and / or construction.

The Design-Build Team shall design and construct all required sound barrier walls
and retaining walls.
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Hydraulics

The Design-Build Team shall design and construct all storm drainage.

The Design-Build Team shall obtain FEMA compliance for the regulated stream
crossing.

The Design-Build Team shall develop all Culvert Survey Reports.

The Design-Build Team shall develop a Stormwater Management Plan.

Geotechnical

Roadway and structure subsurface investigations will be provided to the short-listed
Design-Build Teams. The Design-Build Team shall be responsible for all
recommendations, as well as supplemental roadway and structural investigations.

The Design-Build Team shall design and construct all foundations, embankments,
slopes, retaining walls and temporary structures.

Geoenvironmental

The Department has identified 22 sites of concern within the proposed project study
area.

The Design-Build Team and NCDOT responsibilities for geoenvironmental
remediation will be outlined in the Request for Proposals.

Environmental

The Design-Build Team shall prepare all documents necessary for the Department to
obtain the final design environmental permits and / or permit modifications.

Neither Project 1-5986A nor Project 1-5877 followed the Merger Process used by the
environmental agencies and the Department to obtain environmental permits. The
Design-Build Team shall participate and present information for an interagency
hydraulic design review meeting and an interagency permit impacts meeting. These
meetings shall adhere to the Concurrence Point 4B and Concurrence Point 4C
requirements of the Merger Process.

Erosion Control

The Design-Build Team shall be responsible for all erosion control designs and
implementation.
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Transportation Management

e The Design-Build Team shall develop and implement the Transportation
Management Plans. A list of parameters, such as lane closures, time restrictions and
general guidelines will be provided in the Request for Proposals.

Pavement Markings

e The Design-Build Team shall develop Pavement Marking Plans and install all
temporary and permanent pavement markings / markers.

ITS
e The Design-Build Team shall design and install ITS infrastructure, including but not

limited to conduit, fiber optic communications cable, and components for a future
high-speed fiber optic communications cable.

e The Design-Build Team shall design, install and integrate ITS communication
equipment, including but not limited to Local Area Network Equipment, Dynamic
Message Signs and Closed Circuit Television Cameras.

Pavement Design

e Asphalt mainline and -Y- Line pavement designs will be provided in the Request for
Proposals.

e The Design-Build Team shall design all temporary pavements and evaluate existing
shoulders and roadways regarding their suitability for carrying traffic during
construction, if necessary.

Signing

e The Design-Build Team shall design, fabricate and install all roadway signs.
Lighting

e The Department will provide signed and sealed Lighting Plans

e The Design-Build Team shall install all Lighting.

Location and Surveys

e Electronic surveys will be provided to the short-listed teams. The Design-Build Team
shall be responsible for all supplemental surveys.
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e Known existing utilities have been located and will be included with the survey data
provided to the short-listed teams. The Design-Build Team shall be responsible for all
supplemental SUE work.

e The Design-Build Team shall be responsible for all structure surveys.

Utility Construction

e For all water and sewer facilities in conflict with the project, the Design-Build Team
shall design and construct the required relocations.

R/W Utilities, Conflicts and / or Construction
e The Design-Build Team shall be responsible for all utility conflicts / relocations and
utility construction plans. Coordination shall include, but not be limited to,

preparations and / or obtaining all necessary utility agreements.

e The Design-Build Team shall coordinate the construction / relocation of private
utilities with the appropriate owners.

Right of Way

e The Design-Build Team shall acquire all right of way, easements and control of
access required by the proposed design and / or construction.

Construction Engineering Inspection (CEI) Scope of Work

e The Department will be responsible for CEl work.
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